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Asia Pacific Potash Corporation (APPC) 

Procurement Document for the EIA Project 

of APPC Udon South Residential Complex 

(Second) 

 

Project: EIA Project for APPC Udon South Residential Complex (Second ) 

Employer: Asia Pacific Potash Corporation Ltd. (APPC) 

Procurement Method: Open Inquiry and Comparison 

Bid Limit (Maximum Budget): THB 3,500,000 (Three Million Five Hundred Thousand 

Thai Baht, inclusive of VAT) 

Date: August 2026 (Issued for Tender) 

1. Procurement Content 

The Employer (APPC) intends to procure professional Environmental Impact Assessment (EIA) 

consulting services for the APPC Udon South Residential Complex project located in Udon Thani 

Province, Thailand. The selected consultant will be responsible for conducting all necessary 

environmental baseline studies, impact assessments, public consultations, and report preparation to 

produce a comprehensive EIA report for the residential complex. The consultant will also be 

responsible for obtaining approval of the EIA report from the Office of Natural Resources and 

Environmental Policy and Planning (ONEP), as detailed in the Terms of Reference (TOR). This 

EIA is required to comply with the National Environmental Quality Act and related notifications 

issued by the Ministry of Natural Resources and Environment, as the construction and operation of 

the residential complex fall within the category and scale of projects that require an EIA report 

under Thai environmental laws and regulations. The consultant must provide accurate, 

comprehensive EIA consulting services and deliver all required reports, data, and supporting 

documents in both Thai and English to enable APPC to meet regulatory requirements and obtain 

ONEP approval. 

2. Supplier Qualification 

2.1 Supplier Qualification Requirements: The supplier shall be a legally-registered 

Environmental Impact Assessment (EIA) consulting company in Thailand. (Company registration 

documents, EIA consulting qualification certificate or documents of equivalent effect shall be 

provided.) 
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2.2  Supplier Performance Requirements: From January 1, 2020 up to the bid submission 

deadline, the supplier shall have at least two (2) EIA report-preparation performances for office or 

residential building development projects, and the corresponding EIA reports of such projects shall 

have been approved by the Office of Natural Resources and Environmental Policy and Planning 

(ONEP) of Thailand. Relevant supporting documents shall be submitted, including copies of the 

EIA report review result notifications issued by ONEP for the aforesaid two (2) projects. 

3. Technical Requirements 

The contractor is required to deliver professional and reliable EIA consulting services in accordance 

with the technical specifications outlined in the TOR. All work must adhere to the National 

Environmental Quality Act, ONEP guidelines, and applicable Thai environmental laws and 

regulations. 

Key technical requirements include: 

3.1 Environmental Baseline Study & Field Survey: The consultant shall collect baseline 

environmental data around the project area that may be affected by the construction and operation 

of the residential complex, following the specific project guideline for EIA preparation. This 

includes air quality, noise levels, traffic conditions, land use, water quality, and community 

opinions. The consultant shall also review and reference the environmental monitoring reports, to 

understand the existing environmental conditions and mitigation measures already in place at the 

mine site. 

3.2 Environmental Impact Assessment: The consultant shall assess the potential environmental 

impacts expected from the project, separated into construction and operational phases, covering 

both positive and negative impacts, direct and indirect, on natural resources and the environment 

in both quantitative and qualitative terms. The assessment must address physical, biological, and 

socio-economic environmental factors. The consultant must propose appropriate mitigation 

measures to prevent, reduce, and address environmental impacts, including practical 

implementation methods, timelines, and estimated costs, as well as environmental monitoring 

measures to track environmental quality and detect potential issues. 

3.3 Deliverable Format: The consultant must produce all reports in both Thai and English 

languages. The EIA report must comply with the format, principles, and requirements set by ONEP 

and relevant laws and regulations. The report shall contain at minimum the following sections: 

Introduction, Project Details, General Environmental Conditions, Environmental Impact 

Assessment, Environmental Mitigation Measures and Monitoring Program, and Appendices. All 

deliverables must be suitable for submission to ONEP and for APPC's internal use. 

3.4 Quality Assurance: Implement rigorous QA/QC procedures for all data collection, analysis, and 

report preparation. A qualified senior environmental specialist should review and verify the 

findings and conclusions. Any discrepancies or issues in the deliverables must be investigated and 

resolved. The consultant will be expected to correct any errors in the deliverables at no additional 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 3 

cost if they are found not to meet the required standards. The consultant acknowledges that the EIA 

report will be subject to scrutiny by regulatory authorities, and therefore commits to producing a 

report that can be approved by ONEP without undue revisions. 

3.5 Safety and Site Compliance: All field work must be carried out with appropriate safety 

measures. The consultant's personnel shall follow APPC's safety protocols when on site (e.g. use 

of PPE, hazard communication, etc.), and all field activities must be planned and conducted to 

avoid any harm to people, property, or the environment. The consultant shall also conduct public 

participation activities in accordance with ONEP guidelines and legal requirements, ensuring that 

local communities and stakeholders are informed and have the opportunity to provide input. 

4. Purchase Quantity and Specifications 

This procurement covers the full scope of Environmental Impact Assessment (EIA) consulting 

services for the APPC Udon South Residential Complex (as detailed in the TOR). Specifically, the 

scope includes reviewing project documents and the approved mine EIA, collecting baseline 

environmental data, conducting environmental impact assessment for both construction and 

operational phases, proposing mitigation and monitoring measures, conducting public participation 

activities including public opinion surveys and community engagement, and preparing a 

comprehensive EIA report for submission to ONEP. The output will be a complete EIA report 

package including the draft and final EIA reports (Thai, with English executive summary), public 

participation documentation, progress reports, and a completion report. All data and documentation 

must be provided in the required bilingual format (Thai/English). If any additional scope 

adjustments are deemed necessary (for example, to cover additional environmental parameters or 

expanded study areas), they may be added to the scope with prior approval from APPC, and the 

contract quantity and price will be adjusted accordingly (within the limits of the budget). All 

personnel, resources, and logistics needed to complete the work are the responsibility of the 

consultant and should be reflected in the quotation. 

5. Service Content and Service Standard 

The services to be provided include end-to-end execution of the EIA project, delivery of all required 

data and reports, and incorporation of APPC's feedback during the review process. Key components 

of the service and standards expected are: 

5.1 Comprehensive Environmental Study: The consultant will perform all necessary fieldwork and 

desktop studies to collect baseline environmental data, assess environmental impacts, and develop 

mitigation and monitoring measures. This includes reviewing project documents, conducting field 

surveys, organizing public participation activities, and preparing the EIA report in accordance with 

ONEP guidelines. 

5.2 Data Analysis and Reporting: All collected environmental data must be processed and analyzed 

to produce the EIA report. The consultant shall prepare formal EIA reports (Thai and English) 

containing project details, general environmental conditions, environmental impact assessment, 
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mitigation measures and monitoring programs, and all supporting appendices. Figures, maps, and 

data tables should be included to clearly present the findings. 

5.3 Deliverable Quality and Completeness: The delivered reports and data should be complete, 

accurate, and ready for regulatory submission. This means the documentation must fully satisfy 

ONEP's requirements for EIA reporting. Key expectations include: comprehensive coverage of all 

required environmental parameters, clear presentation of findings (tables, graphs, maps), consistent 

use of terminology, and an executive summary of findings. The deliverables should be suitable for 

APPC to use in regulatory compliance and to address any stakeholder concerns about 

environmental impacts. 

5.4 Collaboration and Feedback: The consultant is expected to work closely with APPC's team. 

Draft deliverables (e.g. interim results or a draft EIA report) may be reviewed by APPC or its 

consultants. The consultant must address any comments or required changes promptly. All final 

deliverables should incorporate feedback to the satisfaction of APPC. The consultant shall also 

support APPC through the regulatory review process until ONEP approval is obtained. 

5.5 Post-approval Support: As part of service standards, the consultant should provide a briefing or 

presentation of the EIA findings to APPC's management (if requested), and ensure that APPC staff 

are informed about the environmental monitoring requirements and how subsequent monitoring 

should be carried out. (For full technical details of the project requirements, refer to Attachment 1: 

Terms of Reference.) 

6. Other Requirements 

Truthfulness and Ethics: Bidders must ensure that all information and documentation provided in 

their proposals (and any subsequent clarifications) are truthful, accurate, and verifiable. The 

employer reserves the right to verify any claims or documents submitted. If a bidder is found to 

have misrepresented information, submitted falsified documents, or engaged in any fraudulent or 

unethical behavior in an attempt to win this contract, APPC reserves the right to disqualify that 

bidder's proposal and may pursue further legal remedies. Similarly, any form of collusion or 

conflict of interest in the bidding process will result in disqualification. 

Compliance with Safety Standards: The consultant must comply with APPC's safety, health, and 

environmental (HSE) standards throughout the execution of the project. All personnel working on 

APPC's site or facilities must undergo safety orientation and adhere to APPC's rules (for example, 

use of appropriate PPE, adherence to work permit systems, etc.). The consultant should have in 

place a safety management plan for the field activities and will be responsible for any safety 

incidents arising from negligence. Non-compliance with safety requirements could be grounds for 

contract termination or penalties. 

Budget and Financial Conditions: The maximum budget (ceiling price) for this project is THB 

3,500,000 (Three Million Five Hundred Thousand Thai Baht), inclusive of all applicable taxes and 

charges. Bidders' financial proposals must not exceed this budget. Any proposal with a total price 
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exceeding THB 3,500,000 may be rejected. The price should be quoted in Thai Baht and should 

cover all aspects of the work as described in the TOR. Payment terms will be as per the draft 

contract and will generally be structured in milestones. 

Language of Deliverables: As noted, all final deliverables (reports, documentation, 

correspondence) must be provided in both English and Thai. The consultant should ensure adequate 

language capabilities in its team for producing professional-quality documents in both languages. 

If translation support is needed for the Thai versions, the consultant should factor that into their 

approach to guarantee accuracy and consistency between the English and Thai deliverables. 

Reservation of Rights: APPC reserves the right to accept or reject any or all proposals, to waive 

minor irregularities, and to request clarifications or additional information as needed. The issuance 

of this procurement document does not commit APPC to award a contract. APPC also reserves the 

right to cancel or re-issue the procurement in the event that an insufficient number of qualified bids 

are received or for any other reason in accordance with company policy. 

7. Procurement Method 

Open Inquiry and Comparison - This procurement will be conducted through an open and 

competitive invitation for proposals. The procurement announcement and relevant documents will 

be publicly shared on the Procurement Section of the official APPC website. APPC invites all 

qualified firms, institutions, and agencies with relevant EIA expertise in Thailand to participate and 

submit their proposals. All submitted proposals will be evaluated against the defined technical and 

financial criteria, and the contract will be awarded to the bidder that demonstrates the best overall 

value to APPC. 

8. Procurement Form 

Form of Public Notice - This procurement is being carried out through a public notification process. 

The employer will publicly post this Procurement Document (including the TOR and all 

attachments) on the Procurement Section of the official APPC website. Any capable and qualified 

supplier in Thailand is entitled to access the documents and submit a proposal. All interested parties 

will have access to the same information and will be given equal opportunity to seek clarifications 

within the specified timeframe to ensure a fair, just, and transparent process. 

9. Obtaining Time of Procurement Documents and Obtaining Place (How 

to Get It) 

From 10:00 (Bangkok Time) on 20 August 2026 to 15:00 (Bangkok Time) on 23 August 2026, 

interested suppliers may obtain the official procurement documents for this project via electronic 

means. APPC will make the complete procurement package (including the TOR, all attachments, 

and templates) publicly available for download on the Procurement Section of the official APPC 

website. If any interested supplier experiences technical difficulties or fails to access the documents 

by 21 August 2026, they should contact the APPC representative (see Section 11) immediately. It 
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is the sole responsibility of the prospective bidders to ensure they have downloaded all parts of the 

procurement package during this period. No fee will be charged for obtaining these procurement 

documents. 

10. Submission of Response Documents 

Submission Deadline: Before 08:00 (Bangkok Time) on 25 August 2026. All proposal documents 

must be submitted to the employer no later than 08:00 on 25/08/2026. Late submissions, even by a 

few minutes, will be rejected and not considered for evaluation. 

Submission Method: The proposals shall be submitted electronically via email to the designated 

tender email address provided by APPC (tender@appc.co.th). The complete proposal shall be 

submitted as email attachments. If the total file size exceeds the email attachment limit, bidders 

may provide a secure download link for the proposal documents. The proposal shall be prepared in 

two separate parts: (1) Technical Proposal and (2) Financial Proposal. The Technical Proposal shall 

be prepared in English and shall include the bidder's qualifications, relevant project experience, 

proposed project team and key personnel, technical methodology, work plan and implementation 

schedule, together with all supporting documents and information required under Attachment 2. 

The Financial Proposal shall consist of the bidder's price quotation and shall be prepared strictly in 

accordance with the Quotation Sheet provided in Attachment 2. At a minimum, the submission 

email shall include a completed and duly signed Quotation Sheet, the Technical Proposal, and all 

other documents required under Attachment 2. Bidders are encouraged to organize and clearly label 

all submission documents to facilitate APPC's review and evaluation process. 

Format and Requirements: The proposal documents should be in PDF format (or Microsoft Word 

for sections requiring forms) and must be signed or stamped by the authorized representative of the 

bidder where indicated. The email's subject line and the filenames of attachments should clearly 

indicate the project name and the bidder's name (for example: "Proposal_EIA Udon South Office 

Residential (Second )_<Company Name>.pdf"). Bidders are strongly advised to double-check that 

their email submission has been successfully sent and received before the deadline. Late 

submissions or proposals that do not conform to the format requirements (e.g., missing the 

Quotation Sheet or Technical Proposal) may be rejected at APPC's discretion. 

Proposal Validity: Proposals must remain valid for 90 days from the submission deadline. An 

authorized person of the bidder should state in the cover letter that the proposal will remain valid 

for this period. Bidders may modify or withdraw their proposals by giving notice in writing to 

APPC before the submission deadline. No modifications are allowed after the deadline. 

11. Clarifications and Contact Information 

Contact Person: MISS.SUPAPORN SRIRING 

Telephone: 085-058-7333 (within Thailand) 

Email: supaporn@appc.co.th 
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Bidders may seek clarifications or further information regarding this procurement up until the 

specified deadline. Any request for clarification must be submitted in writing on the bidder's official 

letterhead (or email with equivalent company identification) and sent via email to the contact 

person above. The bidder should clearly reference the section of the procurement documents or 

TOR that the query relates to, and clearly state the question.  

The deadline for submitting clarification questions is 17:00 (Bangkok Time) on 23 August 2026. 

No new clarification queries will be entertained after this time. It is the bidder's responsibility to 

request clarification before the deadline if any part of the requirements is unclear. 

To ensure transparency and equal opportunity for all potential competitors, all clarification 

questions received, together with APPC's consolidated responses, will be compiled into the Minutes 

of Clarifications. These Minutes will be officially published on the procurement section of the 

APPC official website. Individual or exclusive responses will not be provided to any single bidder, 

and all clarification contents shall be fully shared with and accessible to all bidders. 

(No formal bidder briefing meeting or site visit is scheduled for this tender. However, if a bidder 

deems a site visit necessary to understand the project area, they may contact the APPC 

representative to request one. Any site visit, if arranged, will be optional and at the bidder's own 

cost and risk. APPC will coordinate as needed but will not bear responsibility for travel or logistics. 

All information necessary for bidding is provided in the TOR and documents. Any approved 

requests for supplementary project data (e.g., maps, previous studies) will be issued to all bidders 

simultaneously via the official website to maintain a fair bidding environment.) 

12. Evaluation Method (Comprehensive Scoring) 

The evaluation of proposals will be conducted using a Comprehensive Scoring Method, taking into 

account the bidder's qualifications (business/commercial aspects), the quality of the technical 

proposal, and the price (financial offer). The weighting of each aspect in the total score is as 

follows: 

 

Business/Commercial - 10% of total score (10 points) 

Technical - 60% of total score (60 points) 

Financial (Price) - 30% of total score (30 points) 

Each proposal from a compliant bidder will be evaluated by an evaluation committee appointed by 

APPC. The committee will assign scores for the Business and Technical portions based on 

predefined criteria, and will calculate the Price score according to the formula/method described 

below. The total score (out of 100) will determine the ranking of proposals. The contract will be 

awarded to the bidder whose proposal achieves the highest total score, provided it meets all 

mandatory requirements and is within the budget. In the event that the top-scoring proposal is 

disqualified or the bidder withdraws, the next highest scoring proposal may be considered. 
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Table 1 Commercial Scoring Table(Score: 10 points) 

Serial 

Number 

 

Scoring 

Item 

 

Standard 

Score 

 

Scoring Criteria 

 

1 

Enterprise 

comprehens

ive strength 

 

5 

This criterion evaluates the bidder’s corporate qualifications, 

relevant project track-record, and overall capability to perform this 

Contract. Evaluation factors include the bidder’s track-record of 

similar projects (preparation of EIA reports for office and/or 

residential building developments), references from past clients, 

possession of required certifications or ONEP registration, as well 

as the firm’s financial stability and legal compliance. 

Scoring Guidelines: 

1.Bidders with excellent relevant experience and qualifications 

(e.g., multiple similar EIA projects completed and approved by 

ONEP, with recognized expertise in environmental impact 

assessment): score range 8-10 points; 

2.Bidders with moderate experience and qualifications (having 

some relevant projects or partial relevant experience): score range 

4-7 points; 

3.Bidders with insufficient relevant experience and qualifications: 

score range 1-3 points; 

4.Bidders with no relevant experience or failing to meet basic 

qualification criteria shall be awarded 0 point and may be 

disqualified. 

 

 

Total 

 

10 

 
 

 

Technical Review (Score: 60 points) - This aspect evaluates the quality and feasibility of the 

Technical Proposal. It examines how well the bidder understands the project requirements and the 

soundness of their proposed methodology, work plan, team, and safety/quality management. Key 

sub-criteria include: 
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Table 2. Technical Scoring Table(Score: 60 points) 

Serial 

Number 

Scoring 

Item 

Standar

d Score 
Scoring Criteria 

1 

Proposed 

Methodolog

y & Work 

Plan 

30 

This criterion evaluates the bidder's proposed 

methodology for conducting the Environmental Impact 

Assessment (EIA) study for the residential complex, 

including baseline environmental data collection (air 

quality, noise, water quality, traffic, land use), 

environmental impact assessment for construction and 

operational phases, development of mitigation and 

monitoring measures, public participation activities, and 

EIA report preparation. The evaluation will consider the 

completeness, technical soundness, feasibility, and 

practicality of the proposed work plan, as well as the 

bidder's ability to ensure the EIA report meets ONEP 

requirements and can be approved with minimal 

revisions. 

20-30 Points (Excellent): The proposed methodology is 

comprehensive, technically sound, practical, and highly 

feasible, demonstrating deep understanding of ONEP 

requirements and a clear strategy for report approval; 

10-19 Points (Good): The proposed methodology is 

generally adequate and capable of meeting the project 

requirements; 

1-9 Points (Poor): The proposal provides limited, 

incomplete, or unclear information regarding 

environmental baseline study, impact assessment 

methodology, public participation plan, or quality 

control. 

2 

Team 

Qualificatio

ns & 

Resources 

20 

This criterion evaluates the qualifications and 

experience of the bidder's key personnel (including 

ONEP-registered environmental experts, project 

manager, lead environmental specialist, public 

participation expert, and other key specialists), the 

bidder's capability to organize and conduct public 

participation activities in compliance with ONEP 

guidelines, and the bidder's overall resource capability 

to successfully complete the project within the required 

6-month schedule. 

13-20 Points (Excellent): The proposed technical team 

is complete and well-structured, with qualified 

personnel covering all required disciplines. The team 

includes ONEP-registered experts with relevant 

experience in office/residential building EIA projects. 

The bidder demonstrates strong overall resource 

capability and a high likelihood of delivering the project 

successfully and on schedule; 

6-12 Points (Good): The proposed technical team is 
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generally adequate to perform the project. Most key 

positions are covered, and the team has sufficient 

experience to meet the basic project requirements, 

although some resources, experience, or technical 

capabilities may be limited; 

1-5 Points (Poor): The proposed technical team is 

incomplete, lacks key personnel, or does not 

demonstrate sufficient experience. The bidder's overall 

resource capability is considered weak. 

3 

Health, 

Safety & 

Quality & 

Local 

Community 

Managemen

t 

10 

This criterion evaluates the bidder's proposed Health, 

Safety, Environment (HSE), Quality Assurance 

(QA/QC), and Local Community Management 

measures for the execution of the project. 

1. HSE and Quality Management (5 Points) 

The bidder shall demonstrate: Project-specific safety 

measures for field operations, including work in and 

around the mine site and surrounding communities. 

4-5 Points (Excellent): Comprehensive and well-

developed HSE and QA/QC management system fully 

compliant with Thai regulations and international best 

practices. 

2-3 Points (Good): Adequate HSE and QA/QC 

measures with minor deficiencies but generally capable 

of meeting project requirements. 

0-1 Point (Poor): Limited or insufficient HSE and 

QA/QC measures, or significant gaps in regulatory 

compliance and quality control. 

 

2. Local Community Management and Social 

Responsibility (5 Points) 

4-5 Points (Excellent): Demonstrates a comprehensive 

community engagement strategy with clear 

commitments to stakeholder engagement, public 

participation in compliance with ONEP requirements, 

and conflict prevention/resolution. 

2-3 Points (Good): Provides reasonable community 

management measures with some engagement 

initiatives but limited detail or commitment. 

0-1 Point (Poor): Provides minimal consideration of 

community relations, public participation, or 

stakeholder management. 

Total Total 
60 

 

 

Financial (Price) Review (Score: 30 points) - The price score will be calculated based on the 

bidder's proposed total price (inclusive of all taxes) as given in the Quotation Sheet. 
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(1) When the number of bidders passing the preliminary evaluation is 4 or more, the calculation 

method is as follows: 

Benchmark price for bid evaluation = the second lowest price (second lowest price) passing the 

preliminary evaluation x 100% 

Calculate the deviation rate δ of the bid evaluation price of the bidder; 

δ = (bid evaluation price of the bidder - bid evaluation benchmark price) / bid evaluation benchmark 

price x 100%; 

When δ ≤ 0, score 30 points; 

When δ > 0, the score of bidding quotation shall be deducted by 1 point for every 1 percentage 

point increase of δ on the basis of 30 points, and the minimum deduction shall be 10 points. 

(2) When the number of bidders passing the preliminary evaluation is 3, the calculation method is 

as follows: 

Benchmark price for bid evaluation = Lowest price x 100% 

Calculate the deviation rate δ of the bid evaluation price of the bidder; 

δ = (bid evaluation price of the bidder - bid evaluation benchmark price) / bid evaluation benchmark 

price x 100%; 

According to the deviation rate δ of the bidder's bid evaluation price, the bidder's quotation score 

is determined as follows: 

When δ = 0, score 30 points; 

When δ > 0, the score of bidding quotation shall be deducted by 1 point for every 1 percentage 

point increase of δ on the basis of 30 points, and the minimum deduction shall be 10 points. 

After scoring each proposal on the Business, Technical, and Financial criteria, the evaluation 

committee will combine the scores to determine the Total Score out of 100 for each bid. The 

rankings will be established accordingly. APPC will then proceed to award the contract to the 

highest-ranked bidder. If two or more proposals are tied in score, APPC may give preference to the 

one with the higher Technical score. 

Review procedure: The evaluation committee shall review the response documents submitted by 

all suppliers in accordance with the requirements specified in the procurement documents. Only 

suppliers that pass the Qualification Review shall be eligible to proceed to the subsequent Business, 

Technical, and Financial evaluations. According to the Tendering and Procurement Management 

Regulations of Asia Pacific Potash Corporation Ltd. (APPC), the number of suppliers that pass the 

qualification review shall be no fewer than three (3). 
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13. Draft Contract 

A draft form of the contract that the successful bidder will be expected to sign is provided in 

Attachment 3. Bidders should review this draft contract and ensure that they are able to comply 

with its terms and conditions. The final contract will be prepared by APPC, incorporating the main 

terms from the draft and specific details (e.g., contract value, timeline, deliverables) based on the 

successful bidder's proposal. Bidders are not required to fill out or sign the draft contract at this 

stage; it is provided for reference and to allow bidders to understand APPC's standard contract 

terms.  

14. Quotation Format and Requirements 

Reasonably compile according to the characteristics of the project, see Attachment 2: Quotation 

(Bid Offer Form). 

Note: If there are arithmetic errors or other errors in the response quotation, the review panel shall 

require the supplier to correct the response quotation in accordance with the following principles 

and request the supplier to provide written clarification and confirmation. If the supplier refuses to 

clarify and confirm, its response document shall be deemed invalid: 

(1) If the total price amount is inconsistent with the unit price amount, the unit price amount shall 

prevail, except where there is an obvious error in the decimal point of the unit price amount; 

(2) If the total quotation in the quotation table does not match the sum of the itemized quotations, 

the cumulative total of the itemized quotations shall prevail; 

(3) If there are missing items in the itemized quotation, and the content of the missing items does 

not constitute a material deviation, it shall be deemed that the price of the missing items has been 

included in other itemized quotations. 
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APPC Udon South Residential Complex 

Environmental Impact Assessment (EIA) 

Project (Second ) Tender Attachments 

Attachment 1: Terms of Reference (TOR) 

Employer: Asia Pacific Potash Corporation Ltd. (APPC) 

Project Location: Udon Thani Province, Thailand 

 

1. Background and Rationale 

Asia Pacific Potash Corporation Ltd. (APPC) is developing a potash mining project in Udon Thani 

Province, Thailand. As part of the project development, APPC plans to construct an office building 

and a residential complex for employees at the Udon South Potash Mine site to support mining 

operations and provide accommodation for personnel working within the project area. 

The construction and operation of the residential complex fall within the category and scale of 

projects that require an Environmental Impact Assessment (EIA) report under Thai environmental 

laws and regulations, specifically under the National Environmental Quality Act and related 

notifications issued by the Ministry of Natural Resources and Environment. Accordingly, APPC 

must prepare and submit an EIA report for the residential complex to the Office of Natural 

Resources and Environmental Policy and Planning (ONEP) for review and approval. 

APPC therefore seeks to engage a qualified third-party consultant—a Thai-registered EIA firm with 

demonstrated experience in similar projects—to conduct the environmental impact assessment 

study and prepare the EIA report for the APPC Udon South Residential Complex. The consultant 

will study baseline environmental conditions, assess potential impacts from construction and 

operation of the residential buildings, and develop appropriate mitigation and monitoring measures. 

The consultant will also conduct public participation activities as required by law and prepare the 

EIA report in accordance with ONEP guidelines and the specific project guideline for this type of 

development. 

2. Objectives 

2.1 To engage a qualified consultant to study and prepare an Environmental Impact Assessment 

(EIA) report for the APPC Udon South Residential Complex project. 
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2.2 To assess the potential environmental impacts resulting from the construction and operation of 

the residential complex, covering physical, biological, and socio-economic environmental factors. 

2.3 To propose appropriate mitigation measures to prevent or minimize adverse environmental 

impacts, and to establish monitoring programs to track environmental quality throughout the project 

lifecycle. 

2.4 To conduct public participation activities in accordance with ONEP requirements and Thai law, 

ensuring that local communities and stakeholders are informed and have the opportunity to provide 

input. 

2.5 To prepare and submit the EIA report to ONEP and support APPC through the regulatory 

approval process until the report receives official approval from the Expert Review Committee. 

3. Project Area 

The project area encompasses the APPC Udon South Potash Mine site and its vicinity, located in 

Nong Khon Kwang, Non Sung, and Nong Phai Sub-districts of Mueang Udon Thani District, and 

Huai Sam Phad and Na Muang Sub-districts of Prachaksinlapakhom District, Udon Thani Province, 

Thailand. The residential complex will be situated within the mine license area. The study area for 

the EIA includes the project site and surrounding communities within the radius specified by 

applicable regulations, covering areas that may be affected by the construction and operation of the 

residential buildings. 

4. Project Duration 

The total duration for the consultancy services shall be 6 months from the contract signing date, 

excluding the time taken by the Employer or government agencies to review and approve the report. 

The consultant is expected to follow a detailed work schedule (to be agreed at project inception) 

that meets this timeline. The EIA report must be completed and submitted to APPC within 6 

months, and the consultant must support APPC through the regulatory review process until ONEP 

approval is obtained. 

Table 1: Project Schedule Overview 

No. Activity Timeline (Month) 

1 Project planning, data collection, and 

document review 

Month 1 

2 Baseline environmental study and field survey Month 1-3 

3 Public participation activities (1st round) Month 2 

4 Environmental impact assessment and 

analysis 

Month 3-4 

5 Public participation activities (2nd round) and 

complaint checking 

Month 4-5 

6 Draft EIA report preparation and submission 

to APPC 

Month 5 
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7 Final EIA report revision and submission to 

ONEP 

Month 6 

 

5. Scope of Work 

The scope of work for the Consultant (Contractor) shall include, but is not limited to, the following 

tasks: 

5.1 Work Requirements 

The consultant shall carry out the study and preparation of the EIA report for the APPC Udon South 

Residential Complex. The consultant must address the following: 

1) Review and reference the approved EIA report of the APPC Udon South Potash Mine project 

and the environmental monitoring reports, to understand the existing environmental conditions and 

mitigation measures already in place at the mine site. 

2) Review the architectural plans, engineering drawings, and other project documents provided by 

APPC for the residential complex, including site plans, building designs, utility systems, and 

construction schedules. The consultant shall advise APPC and the design team on requirements to 

comply with the Ministry of Natural Resources and Environment guidelines for EIA preparation. 

3) Collect baseline environmental data around the project area that may be affected by the 

construction and operation of the residential complex, following the specific project guideline for 

EIA preparation. This includes air quality, noise levels, traffic conditions, land use, water quality, 

and community opinions. 

4) Assess the potential environmental impacts expected from the project, separated into 

construction and operational phases, covering both positive and negative impacts, direct and 

indirect, on natural resources and the environment in both quantitative and qualitative terms. 

5) Propose mitigation measures to prevent, reduce, and address environmental impacts, including 

practical implementation methods, timelines, and estimated costs. Mitigation measures shall be 

clearly separated into construction and operational phases and summarized in a table. 

6) Propose environmental monitoring measures to track environmental quality and detect potential 

issues, including inspection methods, monitoring locations, parameters, and timelines. 

7) Prepare the EIA report in a formal document format for submission to the Expert Review 

Committee for approval, following ONEP requirements and applicable laws. 

8) Conduct public participation activities, including public opinion surveys and community 

engagement, in accordance with ONEP guidelines and legal requirements. 

5.2 Consultant Qualifications and Conditions 
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1) The consultant must be a Thai-registered company legally qualified to prepare Environmental 

Impact Assessment (EIA) reports in Thailand. The consultant must have at least two (2) completed 

EIA projects for office and/or residential building developments that have been approved by the 

Expert Review Committee (or equivalent authority) since 2020. 

2) The consultant must have the capability to organize and conduct public participation activities 

in the project area effectively and in full compliance with the guidelines of the Office of Natural 

Resources and Environmental Policy and Planning (ONEP), Ministry of Natural Resources and 

Environment. This includes the ability to engage with affected communities, community leaders, 

and local administrative organizations as required by law. 

3) The consultant must complete the EIA report for the APPC Udon South Residential Complex 

within 6 months, following the schedule outlined in Table 1. 

4) The consultant must conduct public opinion surveys or interviews with residents in the project 

study area, covering all potentially affected community groups and local leaders, in accordance 

with accepted sampling methodologies and ONEP requirements. 

6. Report Preparation 

The consultant shall prepare and submit the EIA report in both Thai and English languages. The 

report must comply with the format, principles, and requirements set by ONEP and relevant laws 

and regulations. The report shall contain at least the following sections: 

6.1 Introduction 

6.2 Project Details 

6.3 General Environmental Conditions 

6.4 Environmental Impact Assessment 

6.5 Environmental Mitigation Measures and Monitoring Program 

6.6 Appendices 

7. Duties and Responsibilities of the Consultant 

7.1 The Consultant shall be responsible for conducting the Environmental Impact Assessment 

(EIA) study and preparing the EIA Report for the Residential Complex Project of the Udon South 

Potash Mine, Udon Thani Province, including providing all necessary clarifications, revisions, and 

responses to the Office of Natural Resources and Environmental Policy and Planning (ONEP) until 

the EIA Report has been approved by the Expert Review Committee (ERC) and the entire EIA 

review process has been successfully completed. 

7.2 The Consultant shall assign qualified personnel possessing the necessary knowledge, skills, 

experience, and expertise appropriate for the assigned work. The Consultant shall be fully 
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responsible for ensuring that its personnel perform their duties in compliance with all applicable 

laws, regulations, and requirements of the Kingdom of Thailand. 

7.3 The Consultant shall maintain all information, records, and documents related to the 

performance of the Services in a complete, accurate, and secure manner. Such information and 

documents shall be made available to the Company at any time upon request. In the event that any 

information or documents are lost, in whole or in part, due to the Consultant's negligence or fault, 

the Consultant shall be solely responsible for all costs associated with restoring, reproducing, or 

replacing such information and documents. 

7.4 During the term of the Contract, the Company may prohibit the Consultant from undertaking 

work or providing services to any other organization if such work could create a conflict of interest 

with the Project or adversely affect the interests of the Company. 

7.5 The Consultant shall not subcontract, assign, transfer, or delegate all or any part of the Services 

to any third party without the Company's prior written consent. Notwithstanding such consent, the 

Consultant shall remain fully responsible for the performance of all Services and for ensuring full 

compliance with the requirements set forth in these Terms of Reference (TOR). 

7.6 The Consultant shall be directly liable for any loss or damage to the Company's property or to 

the property of any third party, as well as for any accidents arising from the Consultant's 

performance of the Services or the actions of its personnel, except where such damage or accidents 

result directly from the instructions or directions of the Company's authorized representatives. 

8. Reports and Deliverables 

The Consultant shall prepare and submit all reports required for submission to the Office of Natural 

Resources and Environmental Policy and Planning (ONEP) under the Ministry of Natural 

Resources and Environment, other relevant government authorities, and the Project Owner. The 

Consultant shall also prepare all reports related to public participation activities as required under 

the EIA process. All reports shall be prepared in an appropriate, complete, and professional manner, 

and shall fully comply with the applicable regulations, guidelines, standards, and requirements 

issued by ONEP. 

9. Proposal Evaluation Criteria 

For this procurement, the Company has established a Bid Evaluation Team, supervised by senior 

management of the relevant business functions, to evaluate all submitted proposals. 

The evaluation will be based on the overall compliance of each proposal with the requirements of 

these Terms of Reference (TOR), the bidder's relevant experience and technical capability, its 

organizational capacity and resources, and the reasonableness and competitiveness of the proposed 

price. Following the evaluation, the recommended bidder will be submitted for management 

approval prior to contract award and execution. 
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Accordingly, bidders are requested to submit documentary evidence demonstrating their 

qualifications, relevant experience in similar projects, and technical capability together with their 

proposals. 

All proposals shall be submitted electronically via email to tender@appc.co.th no later than the 

deadline. Late submissions may not be considered. Please refer to both the English and Thai 

versions of the Terms of Reference (TOR). In the event of any discrepancy or inconsistency 

between the two versions, the Thai version shall prevail. 

 

 

  



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 19 

 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 20 

 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 21 

 

 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 22 

 
 

 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 23 

 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 24 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 25 

Attachment 2: Quotation (Bid Offer Form) 

 

Project: EIA Project for APPC Udon South Residential Complex (Second ) 

Employer: Asia Pacific Potash Corporation Ltd. (APPC) 

Bid Limit (Maximum Budget): THB 3,500,000 (Three Million Five Hundred Thousand Thai 

Baht) 

Procurement Method: Open Inquiry and Comparison 

 

Bidder’s Name (Company Name & Seal): ………………………………………… 

Authorized Representative Signature: ………………………………………… 

Date: …………………… (Day/Month/Year) 

 

To: Asia Pacific Potash Corporation Ltd. (APPC) 

 

Having examined and understood all parts of the procurement documents for the “EIA Project for 

APPC Udon South Residential Complex (Second )”, we hereby offer to complete all the work 

required for this project, in full conformity with the Terms of Reference (TOR) and other 

procurement requirements, for the price stated in the Quotation Sheet below. We affirm that our 

proposal complies in all respects with the specified requirements, and we have included all 

information and documents required by the tender. 

We agree that this offer shall remain valid for the period specified in the procurement documents 

(90 days from the submission deadline, unless otherwise specified by APPC), and it shall be 

binding upon us and may be accepted by APPC at any time before expiration of that period. If our 

proposal is accepted, we undertake to sign a formal contract and commence work as per the 

project schedule and other terms of the procurement. 

1. Quotation Sheet 

Quotation for Consulting Services – EIA Project for APPC Udon South Residential Complex 

(Second ) 

Employer: Asia Pacific Potash Corporation Ltd. (APPC) 

Bidder (Supplier) Name: ………………………………………………………………… 
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Bidder Contact Person: ……………………………… Tel: ……………………………… 

 

(All prices shall be in Thai Baht and inclusive of any applicable taxes, including VAT.) 

 

Note: The bid limit (maximum budget) for this project is THB 3,500,000 (inclusive of VAT). 

Bids exceeding this limit will be rejected. 

 

Serial No. Description of Service Total Price 

(including VAT) 

Remark 

1. Consultancy Services for EIA Project for 

APPC Udon South Residential Complex – 

Full Scope as per TOR (all tasks, public 

participation activities, meetings, and 

deliverables complete) 

THB 

__________ 

Lump-sum for 

entire project 

 Total THB 

__________ 

(Total lump-

sum price) 

 

 

Bidder’s Authorized Signature (with Company Seal): ………………………………………… 

Date: ____ / ____ / ______ (Day/Month/Year) 

2. Detailed Technical Proposal: (Methodology and Timeline) – Please attach a comprehensive 

Technical Proposal document as part of this response. The technical proposal should detail the 

methodology, work plan, equipment and technology to be used, quality control measures, 

timeline, project team composition, and any other relevant information demonstrating how the 

bidder will successfully implement the project. The methodology should explain how you will 

carry out the Scope of Work in the TOR. The timeline should include key milestones, showing 

that all work will be completed within 180 days from contract signing. Any assumptions or 

requirements for APPC’s support should be stated. 
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Annex 3: Draft Contract 

                       

 

 

Asia Pacific Potash Co., Ltd 

EIA Service Project for APPC Udon 

South Residential Complex 

 

 

 

Contract 

（No.：APPC-HSE-S-2026-00X） 

 

 

 

Party A: Asia Pacific Potash Corporation Limited 

Party B:  
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Service Agreement 

 

THIS AGREEMENT is made on the ……… day of 2026, 

 

BETWEEN 

Party A: Asia Pacific Potash Corporation Limited (“Employer”) 

Domicile: 2034/159 Italthai Tower, 42nd Fl., Suite 159, New Petchburi Rd., Bangkapi, 

Huaykwang, Bangkok 10310, Thailand 

Tel: +66-2-716-0297-8 

Fax: +66-2-716-0541 

Legal Representative: Mr. Yao Mobai 

 

AND 

Party B: ______________________________________ (“Consultant”) 

Domicile: ______________________________________ 

Tel: ______________________________________ 

Fax: ______________________________________ 

Legal Representative: ______________________________________ 

 

Party A and Party B hereinafter referred to individually as the “Party” or collectively as the 

“Parties”. 

 

Whereas: 

Party A (“Employer”) is an enterprise established and existing under the laws of the Kingdom of 

Thailand. Due to business requirements, Party A intends to engage a legal entity or other 

organization with corresponding qualifications and capabilities to provide Environmental Impact 

Assessment (EIA) services for the APPC Udon South Residential Complex. 
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Party B (“Consultant”) is a company established and existing under the laws of the Kingdom of 

Thailand. Party B has the legal qualifications to render and complete the services entrusted by 

Party A and is willing and able to accept Party A’s engagement and provide services as required 

by Party A. 

Party A, through an Open Inquiry and Comparison process, has confirmed Party B as the service 

provider for Party A’s “EIA Project for APPC Udon South Residential Complex” (hereinafter 

“the EIA Services”). For this purpose, in accordance with the relevant provisions of the Civil and 

Commercial Code of the Kingdom of Thailand and applicable laws, Party A and Party B, on the 

basis of equality and mutual benefit and through friendly consultations, have reached the 

following agreement. 

Article 1 – Scope of Services, Contract Duration, and Contract Price 

1.1 Scope of Services: Party B agrees to provide all services and deliverables necessary for the 

Study and Preparation of the Environmental Impact Assessment (EIA) Report for the APPC 

Udon South Residential Complex (“the Services”). The detailed scope and requirements for the 

Services are described in the Terms of Reference (TOR) (Attachment 1 to this Contract, The Thai 

version shall prevail in the event of any discrepancy or inconsistency between the English and 

Thai versions.) and in Party B’s proposal (to the extent it was accepted by Party A). In case of 

any discrepancy between Party B’s proposal and the TOR or other Contract documents, the TOR 

and the explicit terms of this Contract shall prevail, unless otherwise agreed in writing. Party B 

shall perform the Services in accordance with the timelines, standards, and conditions set out in 

the Contract, ensuring all tasks and deliverables are completed to the satisfaction of Party A and 

the relevant authorities. 

1.2 Contract Duration: The Services under this Contract shall commence on the Effective Date of 

the Contract (the date of signing, unless otherwise specified) and shall be completed within 6 

months from the Effective Date for full completion of the Services, including obtaining the 

necessary regulatory approval. 

Key milestones include: Kick-off Meeting to be held within 1 week of contract signing; Draft 

EIA Report submission by month 5; and Final EIA Report approval by ONEP by month 6 

(subject to the official review process and get approved by ONEP). 

1.3 Contract Price: The total fixed Contract Price for the Services is THB [_________] (Thai 

Baht), inclusive of applicable VAT and all other applicable taxes. The price exclusive of VAT is 

THB [     ], with VAT amount of THB [     ] (at the current rate). This Contract Price is a lump-

sum firm price for the entire scope of work and shall not be adjusted except in accordance with 

the Contract (e.g., through a written variation for any scope changes agreed by both Parties). 

Party B confirms that the Contract Price covers all costs and expenses of Party B in performing 

the Services, including labor, materials, travel, overhead, profits, taxes, duties, etc. No increase in 

price or any additional compensation shall be sought by Party B for work that is within the agreed 

scope or for any risks or contingencies that could have been reasonably foreseen. If Party A 
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requests a change in scope that materially affects the work or deliverables, the Parties will 

negotiate an equitable adjustment to the price and/or schedule, and formalize it through a written 

amendment before the additional work is carried out. 

Article 2 – Standards of Performance 

2.1 Party B shall perform the Services in accordance with the highest professional standards and 

in strict compliance with the technical requirements specified in the Contract documents 

(including the TOR and applicable Thai laws and regulations). All findings, analyses, and reports 

delivered under this Contract must be accurate, comprehensive, and fit for their intended purpose 

(regulatory approval and project implementation). Party B shall exercise all due skill, care, and 

diligence in carrying out the Services, employing techniques and methodologies that are 

consistent with best practices in environmental and engineering consulting. 

2.2 Party B shall ensure that all personnel assigned to the project are qualified and capable of 

performing their tasks effectively. Where specific qualifications or licenses are required (such as 

ONEP-certified EIA experts, professional engineers, etc.), Party B shall deploy personnel who 

meet those requirements. Party B shall also adhere to all safety, health, and environmental (SHE) 

regulations applicable to the project. While on APPC’s site or when interacting with local 

communities, Party B’s staff must follow APPC’s safety policies and code of conduct. 

2.3 All deliverables produced by Party B (reports, data files, presentations, etc.) must be of high 

quality and free of significant errors or omissions. Party B is responsible for conducting internal 

quality reviews of its work. If any portion of the Services or deliverables is found not to conform 

to the Contract requirements or acceptable standards, Party B shall correct it at its own cost 

without delay. Party B acknowledges that the EIA report will be subject to scrutiny by regulatory 

authorities, and therefore commits to producing a report that can be approved by ONEP without 

undue revisions. 

2.4 In performing the Services, Party B shall cooperate fully with Party A’s representatives. Party 

A will provide or facilitate access to relevant project information in its possession, and Party B 

shall verify any information provided by third parties as necessary. Regular communication and 

reporting to Party A are expected (as detailed in the TOR). All instructions given by Party A that 

are within the scope of the Contract shall be followed by Party B. 

2.5 On-site Safety and Regulations: If Party B’s personnel are required to visit or work at Party 

A’s site (including APPC’s offices, the mine site, or any related facility) in connection with this 

Contract, those personnel shall strictly comply with all of Party A’s on-site safety, health, and 

environmental regulations. Party B is responsible for informing its employees and subcontractors 

of APPC’s HSE rules and ensuring adherence (e.g., requiring participation in any safety 

inductions prior to site work, abiding by all signage and instructions, using required personal 

protective equipment, etc.). Any incident, accident, or compliance violation occurring on site due 

to the actions of Party B’s staff will be the sole responsibility of Party B, and appropriate 



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 31 

measures (including removal of offending personnel or other remedies) must be taken by Party B. 

Serious or repeated safety violations will be considered a breach of contract. 

Article 3 – Warranty of Services and Correction of Defects 

3.1 Warranty of Performance: Party B warrants that it will perform the Services in full 

compliance with this Contract and in a professional manner. Party B guarantees the accuracy and 

completeness of all deliverables. This warranty extends for the duration of the Contract and for a 

period of 3 months after Party A’s final acceptance of all deliverables. If, within this period, any 

part of the Services is found to be deficient, incomplete, or not in accordance with Contract 

requirements (including if the final EIA report is rejected by authorities due to Party B’s error or 

omission), Party B shall, at its own expense, take necessary actions to correct or redress the 

deficiencies. 

3.2 Correction Process: When Party A notifies Party B of a defect or non-conformance in the 

Services, Party B must respond with a plan of corrective action within 7 days (or sooner if 

urgency requires). Party B shall rectify the issue within a reasonable timeframe agreed with Party 

A. All corrections shall be done at no additional cost to Party A. If Party B fails to remedy a 

defect in a timely or adequate manner, Party A reserves the right to remedy the defect by 

alternative means and deduct any incurred costs from payments due to Party B. 

3.3 Acceptance of Corrections: Once Party B informs Party A that a defect has been corrected, 

Party A will review or re-inspect the work. Only upon confirmation by Party A that the 

deliverable meets the Contract requirements will the deliverable be considered accepted. Party B 

remains responsible for the work until acceptance is issued in writing by Party A. 

3.4 Continued Liability: The provision of corrections or the expiration of the warranty period 

does not absolve Party B of liability for latent defects or fraud. If a significant error or omission 

attributable to Party B is discovered after the warranty period, Party B may still be held 

responsible under applicable law. 

Article 4 – Responsibilities of the Consultant (Party B) 

4.1 Key Personnel and Subcontractors: Party B shall assign qualified key personnel to the project, 

including a Project Manager, lead environmental specialist, and public participation expert. These 

individuals shall be available as the primary points of contact and responsible leads for their 

respective areas. Party B shall not remove or replace key personnel without Party A’s prior 

consent. If Party B intends to use any subcontractors, these must be identified and approved by 

Party A in writing. Subcontracting without approval is prohibited. 

4.2 Compliance with Laws: Party B must perform all Services in compliance with the laws of 

Thailand, including environmental laws, labor laws, occupational health and safety regulations, 

and personal data protection laws. Party B shall obtain all necessary permits or approvals for its 

own operations and ensure that any data collection is done in accordance with applicable 

regulations. 
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4.3 Confidentiality: Party B and its personnel shall treat all information provided by Party A or 

generated during the Services as confidential. All documents and data prepared under this 

Contract are the property of Party A and shall not be disclosed to any third party without Party 

A’s consent. This obligation survives the expiration or termination of the Contract. 

4.4 Conflict of Interest: Party B confirms that it does not have any conflict of interest that would 

compromise its impartiality in performing the Services. Party B shall not engage in any 

consulting or advisory role to any third party regarding opposition to the project or engage in any 

activity that could be reasonably seen as in conflict with APPC’s interests. 

4.5 Liability and Insurance: Party B is liable for any damages, losses, or injuries caused to Party 

A or any third party as a result of Party B’s negligent acts or omissions in the performance of this 

Contract. Party B shall obtain and maintain, at its own cost, adequate insurance policies to cover 

its liabilities under this Contract, including professional liability insurance and general liability 

insurance. 

4.6 No Bribery or Corruption: Both Parties shall comply with applicable anti-corruption laws. 

Party B shall not offer, promise, give, or accept any undue financial or other advantage in 

connection with the award or execution of this Contract. Any breach of this clause is grounds for 

immediate termination. 

Article 5 – Deliverables and Acceptance 

5.1 List of Deliverables: Party B’s deliverables are enumerated in the TOR (Attachment 1) and 

include, at minimum: Kick-off meeting minutes; Monthly progress updates; Public consultation 

plan and materials; Draft EIA Report; Final EIA Report (Thai) with English executive summary 

and supporting documents; and any other documents or data as specified. 

5.2 Submission and Format: All deliverables must be submitted to Party A by the deadlines 

specified in the project schedule. Unless otherwise approved by Party A, all reports shall be in 

hard copy (bound) as well as electronic format (Microsoft Word for text, Excel for data tables, 

plus PDF for final versions). 

5.3 Review Period: Party A will strive to review each submitted deliverable within a reasonable 

time frame (e.g., 2 weeks for a draft report) to provide feedback. Party B should factor in time for 

Party A’s review and for revisions in the project timeline. 

5.4 Acceptance Criteria: A deliverable will be accepted by Party A when it has been reviewed 

and deemed to meet the requirements of the Contract and TOR. Party A will issue an Acceptance 

Letter for key milestones. If a deliverable is found to be deficient, Party B must address the 

comments and resubmit. 

5.5 Ownership of Deliverables: All works produced under this Contract shall become the property 

of Party A upon creation. Party B may not use, publish, or distribute these materials without Party 

A’s written permission. 
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Article 6 – Changes and Amendments 

6.1 If Party A intends to change the content, scope, or scale of the services, Party A shall notify 

Party B in writing. Such changes shall remain consistent with the objectives originally agreed 

upon. Party B shall implement the requested changes, and the Parties shall agree in writing on any 

corresponding adjustments to fees, timelines, and resources before such changes take effect. 

6.2 If, due to changes in objective circumstances, Party A needs to make significant modifications 

to the service content or scale, the service period shall be adjusted accordingly. The Parties shall 

mutually agree on a new work schedule through consultation. 

6.3 If changes requested by Party A reduce Party B’s workload, the service fee shall be reduced 

proportionally for the omitted or reduced scope of work. 

6.4 If Party B considers that there are grounds for claiming an increase in the contract price or an 

extension of the service period, Party B shall notify Party A in writing within 15 days of the 

occurrence of such circumstances, with supporting evidence. Party A shall respond in writing 

within 15 days of receiving Party B’s statement. 

6.5 If a change in services is necessitated by reasons attributable to Party B, and the cumulative 

increased cost exceeds 10% of the total contract price, the increased cost shall be reduced by 2% 

of the increased cost, with a maximum reduction capped at 5% of the total contract price. 

6.6 If changes in laws, regulations, or technical standards necessitate an adjustment of the service 

scope, the Parties shall resolve the issue through consultation. 

Article 7 – Notices and Force Majeure 

Any notices, demands, or communications required or permitted to be given under this Contract 

shall be in writing and shall be deemed properly given when delivered to the respective contact 

addresses of the parties as set forth below. For purposes of legal notices or service of process, the 

designated contacts are: 

Party B (Party B): 

Mailing Address: [         ] 

Postal Code: [          ] 

Telephone: [          ] 

Contact Person: [         ] 

Official Email Address: [____________] 

Party A (Party A – APPC): 
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Mailing Address: [         ] 

Postal Code: [       ] 

Telephone: [          ] 

Contact Person: [         ] 

Official Email Address: [____________] 

Either party may change its contact information (address, contact person, or email) by giving 

written notice to the other party; such change will be effective upon receipt of the notice by the 

other party. Notices or communications under this Contract will be effective: if delivered by hand 

or courier, on the date of confirmed delivery; if sent by registered mail, on the 5th business day 

after posting; if sent by official email, on the date the email enters the recipient’s mail server 

without bounce-back. The above addresses are also to be used for service of court process 

(summons, pleadings, etc.) in the event of litigation, unless updated addresses are provided. 

If a party fails to notify the other party of an address change and a notice is sent to the last known 

address, the notice will still be deemed valid and received. 

 

If either party is unable to perform any of its obligations under this Contract due to an event of 

Force Majeure – such as natural disasters (e.g., floods, earthquakes), war, civil unrest, 

epidemics/pandemics, government orders, or other events beyond the reasonable control of the 

affected party – that party shall notify the other within 5 days of the occurrence of the event. The 

notice shall describe the nature of the force majeure event, its expected duration, and the extent to 

which performance is affected. The affected party must provide appropriate evidence of the force 

majeure. The obligations of the affected party shall be suspended to the extent and for the 

duration that they are impacted. If a force majeure event continues for more than 60 days 

rendering the project untenable, the parties shall discuss possible modifications to or termination 

of the Contract. 

Article 8 – Payment Terms, Schedule, and Method 

8.1 Currency and Taxes: All payments under this Contract shall be made in Thai Baht (THB). 

The Contract Price is inclusive of VAT and all taxes; however, Party B’s invoices shall separately 

itemize the VAT amount for Party A’s tax credit purposes. Party B is responsible for its own 

income tax, corporate tax, or any other taxes arising from this Contract. Party A shall deduct from 

payments any withholding taxes as required by Thai law and provide Party B with official 

withholding tax certificates. 

8.2 Payment Schedule: The Contract Price shall be paid in the following installments, linked to 

the completion of key milestones/deliverables: 
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Payment 1: Thirty percent (30%) – Contract Signing and Mobilization 

Thirty percent (30%) of the total Contract Price shall be paid after the Parties have signed the 

Contract and the Consultant has fulfilled the conditions specified in the contract, including but 

not limited to the completion of the Kick-off Meeting, documentation of minutes signed by both 

Parties, and mobilization of the project team. Party A's (the Employer's) acceptance of the kick-

off milestone will trigger the invoicing for this payment. 

Payment 2: Thirty percent (30%) – Draft Report Submission 

Thirty percent (30%) of the total Contract Price shall be paid after the Consultant has completed 

and submitted the Draft EIA Report (Month 5 milestone) to the Employer, addressed any 

essential corrections identified by the Employer, and the Employer has issued a confirmation of 

acceptance of the draft report as meeting the Terms of Reference (TOR) requirements. 

Payment 3: Twenty percent (20%) – Submission to ONEP 

Twenty percent (20%) of the total Contract Price shall be paid after the Consultant has completed 

and submitted the final Main Report to the Office of Natural Resources and Environmental Policy 

and Planning (ONEP), incorporating all revisions required during the draft review stage and any 

further changes requested by the Employer prior to submission. 

Payment 4: Twenty percent (20%) – Expert Committee Approval or Review Conclusion 

Twenty percent (20%) of the total Contract Price shall be paid after the Expert Review 

Committee has approved the EIA Report, or when the review process has been concluded and the 

Employer does not wish to proceed further. The Consultant must provide evidence of ONEP's 

approval or written confirmation from the Employer that the review process is concluded. Party A 

will issue a final acceptance certificate at that point, and the Consultant may then submit the final 

invoice. 

In Summary, the total payment breakdown is 30% upon contract signing and kick-off, 30% upon 

draft report submission and acceptance, 20% upon submission of the Main Report to ONEP, and 

20% upon Expert Committee approval (or conclusion of the review process). 

Party B’s account information is as follows: 

Opening Bank:  

Name of Account:  

Account Number:  

8.3 Invoice Procedure: For each payment installment, Party B shall submit a proper tax invoice to 

Party A. The invoice must reference this Contract No., describe the milestone achieved, and state 

the amount due, with VAT shown separately. Party A will verify that the milestone conditions 
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have been met and process the invoice. Payment will be made by Party A within 30 days of 

receiving a correct invoice. Payment shall be made via bank transfer to Party B’s designated bank 

account. 

8.4 Final Payment Conditions: Prior to the final payment, Party B must certify that all obligations 

under the Contract have been fulfilled, including delivery of all final documents and return of any 

APPC-furnished items. Party A may withhold issuance of the final payment until these conditions 

are met. 

8.5 Late Payment: If Party A delays any payment beyond the 30-day term without valid reason, 

Party B is entitled to claim interest on the late payment at the rate prescribed by Thai law for 

commercial contracts. 

8.6 Invoicing and Taxation Details: Party B shall provide Party A with all necessary payment 

documents as required by Party A to process payments. For each payment, Party B must issue a 

valid tax invoice (or equivalent official receipt) in compliance with Thai tax laws. Invoices 

should clearly reference the Contract number and the milestone or deliverable for which payment 

is requested. Party B shall deliver invoices to Party A’s designated billing contact either by mail 

or in person. (Note: Payment documents should not be enclosed with deliverables to ensure they 

are properly directed to the finance department.) If there are changes in tax laws (such as VAT 

rate changes) during the execution of the Contract, the Contract Price may be adjusted solely to 

reflect the change in applicable tax, unless the price is specified as inclusive of VAT and the 

Parties agree otherwise. The net-of-tax price shall remain fixed; only the tax component may 

change in accordance with law. 

Article 9 – Performance Guarantee 

9.1 Amount and Form: The Performance Guarantee shall be 5% of the signed Contract Price, in 

the form of a bank guarantee or cash deposit. Party B shall submit the Performance Guarantee to 

Party A on the Effective Date of this Contract. 

9.2 Bank Guarantee Requirements: If submitted as a bank guarantee, it shall comply with Party 

A’s required format for performance security. The bank guarantee shall be issued in the currency 

of this Contract by a bank approved by Party A, and shall be an unconditional, irrevocable, and 

valid bank guarantee with waiver of the right of recourse. 

9.3 Cash Deposit Requirements: If submitted as a cash deposit, Party B shall transfer the deposit 

to Party A’s account. After the expiration of the Performance Guarantee period, Party A shall 

return the deposit to Party B without interest after deducting the relevant liquidated damages or 

damages in accordance with the Contract. The transfer remark shall state: “Performance 

Guarantee for Asia Pacific Potash Corp., Ltd. – EIA Service Project for APPC Udon South 

Residential Complex.” Upon completion of the transfer, the transfer voucher shall be promptly 

sent to the designated contact person’s email address. Party B shall make corporate transfer to the 

following account of Party A: 
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Account name: [Asia Pacific Potash Corporation Limited] 

Account: [1010371186] 

Bank of deposit: [Industrial and Commercial Bank of China (Thai) Public Company Limited] 

Bank’s Swift Code: [ICBKTHBKXXX] 

Beneficiary Bank’s address: L, 11th -13th Floors, Emporium Tower, 622 Sukhumvit Road, 

Klongton, Klongtoei, Bangkok 10110, Thailand 

Tax ID: 0105527034316 

9.4 Deduction from Performance Guarantee: Party A may deduct from the Performance 

Guarantee only amounts corresponding to undisputed or finally determined breaches of this 

Contract, and any disputed portion shall remain subject to resolution under Article 12. 

9.5 Effectiveness and Duration: The Performance Guarantee shall become effective as of the 

Effective Date of this Contract and shall remain in full force and effect until the Services are 

completed and the Final Report is accepted or deemed accepted. 

9.6 Release and Return: Upon acceptance or deemed acceptance of the Final Report and the 

completion of all contractually agreed deliverables, Party A shall release and return the 

Performance Guarantee to Party B within twenty-eight (28) days. If the Performance Guarantee is 

provided in the form of cash, it shall be refunded in full without deductions, except for any 

amounts due and payable as determined in accordance with the Contract. 

9.7 Deemed Performance: For the purpose of releasing the Performance Guarantee, Party B’s 

obligations shall be deemed fully performed if Party A fails to issue a written notice specifying 

any substantial non-performance within the review period stipulated in the Contract. 

9.8 Replacement of Bank Guarantee: If the bank guarantee submitted by Party B has a valid 

period, and Party B is unable to fulfill its contractual obligations before the expiration of the valid 

period, Party B shall replace the Performance Guarantee 28 days before the expiration of the valid 

period. The relevant expenses have been included in the total Contract Price. 

9.9 Costs: Party B shall be solely responsible for the expenses required for obtaining the 

Performance Guarantee. 

Article 10 – Delays and Liquidated Damages 

10.1 Time is of the Essence: Both Parties acknowledge that timely completion of the Services is 

essential. Party B shall perform the Services in accordance with the schedule specified in Article 

1.2 and shall notify Party A immediately if any event or issue arises that may delay the work. 

10.2 Liquidated Damages for Delay: If Party B fails to complete the Services or any key 

milestone by the agreed deadlines without an excusable reason, Party B shall be liable for 
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liquidated damages for delay. The Parties agree to a delay damage of 3% of the total Contract 

Price for each full calendar month of delay beyond the initial 6-month contract period, capped at 

a maximum of 15% of the Contract Price. 

10.3 Performance Penalty for Non-Approval: If the EIA Report fails to obtain ONEP approval 

due to reasons attributable to Party B (such as substandard work or negligence), Party B shall be 

liable for liquidated damages equal to 100% of the Contract Price. Party A will not pay any 

outstanding balance and is entitled to recover all sums already paid, up to the full Contract Price. 

This clause would be invoked only after exhausting all revision attempts and if ONEP issues a 

final non-approval. 

10.4 Mitigation and Notice: If a delay or potential failure is noted, Party A will typically provide 

notice to Party B to rectify the situation before imposing liquidated damages. Party B shall not be 

relieved from paying liquidated damages unless a written time extension or waiver has been 

granted by Party A. 

10.5 Cap on Damages: The total cumulative liquidated damages shall not exceed 100% of the 

Contract Price. These agreed damages do not preclude Party A from terminating the Contract for 

default if delays or performance issues are severe. 

10.6 Termination for Default: If delays or performance failures are so severe that they undermine 

the purpose of the Contract, Party A may terminate the Contract for default under Article 11. 

Article 11 – Termination of Contract 

11.1 The Employer (APPC) reserves the right to terminate this Contract at any time if the 

Consultant’s performance is not in accordance with the Contract terms. Termination shall be 

effected by sending a written Notice of Termination to the Consultant. Grounds for termination 

include: 

Delay in Delivery: If the Consultant fails to deliver a key deliverable within 90 days after the 

scheduled delivery date, the Employer may terminate for default. 

Quality and Compliance Issues: If the Consultant has been notified of serious quality issues and 

fails to correct within 30 days of notice, the Employer may terminate. 

Breach of Other Obligations: If the Consultant violates important terms such as breach of 

confidentiality, unauthorized subcontracting, or persistent violation of HSE requirements, the 

Employer may terminate. 

Convenience of Employer: The Employer also has the right to terminate the Contract for 

convenience by giving written notice, with compensation for work done. 

11.2 Consultant’s Right to Terminate: The Consultant may terminate if the Employer fails to 

meet its contractual obligations (e.g., non-payment without cause for an unreasonable time). 
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11.3 Consequences of Termination: In the event of termination for default, the Employer may 

engage another contractor and the Consultant shall be liable for additional costs. For termination 

for convenience, the Employer will pay for work actually performed. In all cases, the Consultant 

shall cooperate in an orderly wind-down and deliver all project documents and data to the 

Employer. 

Article 12 – Governing Law and Dispute Resolution 

12.1 Governing Law: This Contract shall be governed by and construed in accordance with the 

laws of Thailand. 

12.2 Amicable Negotiation: The Parties shall first attempt to resolve any dispute through good-

faith negotiations. Either party may notify the other in writing of the existence of a dispute. 

Within 14 days, designated representatives shall meet to discuss and attempt to resolve the matter 

amicably. 

12.3 Mediation (Optional): If direct negotiations do not resolve the dispute within 30 days, the 

parties may by mutual agreement seek the assistance of a neutral third-party mediator from the 

Thai Arbitration Institute or another reputable mediation center in Thailand. Both parties would 

share the cost of mediation. 

12.4 Jurisdiction and Venue: If amicable resolution fails, either party may refer the dispute to the 

courts of Thailand. The competent court shall be the court which has jurisdiction over the location 

where this Contract is signed or where the project is located. Both parties consent to the 

jurisdiction of Thai courts. 

12.5 Litigation and Costs: In the event of litigation, each party shall bear its own attorneys’ fees 

and legal costs, except as the court may otherwise award. 

12.6 Continued Performance: Pending the resolution of any dispute, Party B shall continue to 

perform its obligations under the Contract to the extent practicable, and Party A shall continue to 

make payments of undisputed amounts. 

12.7 Final Resolution: The decision of the court shall be final and binding on both Parties, subject 

to any rights of appeal under Thai law. 

Article 13 – Miscellaneous Provisions 

13.1 Entire Agreement: This Contract (including its Attachments) constitutes the entire agreement 

between the Parties and supersedes all prior communications and agreements. Any changes must 

be made in writing and signed by both Parties. 

13.2 Severability: If any provision is found to be void or unenforceable, the remaining provisions 

shall continue in full force. 
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13.3 No Waiver: Failure or delay by either Party to enforce any right shall not be deemed a 

waiver. 

13.4 Notices: Any notice under this Contract shall be in writing and deemed given when 

delivered by hand, sent by registered mail, or sent by email with confirmation of receipt. 

13.5 Language: This Contract is made in English. If translated into Thai, the English version shall 

prevail in case of any inconsistency. All deliverables will be in Thai (with English summaries as 

required), but all official communications and notices under the Contract shall be in English. 

13.6 Counterparts: This Contract may be signed in two originals, one for each Party. Electronic or 

facsimile signatures are acceptable. 

13.7 Contract Documents and Precedence: If technical standards, detailed specifications, or other 

requirements are attached to this Contract (for example, the TOR in Annex 1, or a detailed Scope 

of Work document, etc.), those attached documents are deemed an integral part of this Contract 

and carry the same legal force as the main body of the Contract. In case of any discrepancy or 

inconsistency between the attachments and the main body of this Contract, the interpretation shall 

be that which best achieves the intent of the Contract, or as mutually agreed in writing by the 

parties. Generally, the order of precedence (unless otherwise stated) will be: (i) the main body of 

this Contract and any signed Amendments, (ii) Annex 1: TOR, (iii) other Annexes or 

attachments, (iv) Party B’s Proposal (to the extent it does not conflict with the former). 

 

 

 

  



      

       ASIA PACIFIC POTASH CORPORATION LIMITED 

 

 41 

Both parties, having read and understood all the terms above, hereby sign this Contract: 

 

 

Consultant (Party B): [Consultant’s Company Name] 

Authorized Representative: _________________________________ 

Name: [_______________________] 

Title: [_______________________] 

Date: _________ (DD/MM/YYYY) 

 

Employer (Party A): Asia Pacific Potash Corporation Ltd. 

Authorized Representative: _________________________________ 

Name: [_______________________] 

Title: [_______________________] 

Date: _________ (DD/MM/YYYY) 
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